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Glossary of 

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 

 
University of the Philippines Cebu 

 
Invitation to Bid for Rehabilitation of the Old Dormitory Building 

 
1. The University of the Philippines Cebu, through the GAA 2020 intends to apply the sum 

of Four Million Pesos Only (PhP 4,000,000.00) being the Approved Budget for the 

Contract (ABC) to payments under the contract for Rehabilitation of the Old Dormitory 

Building with contract ID I-2020-004. Bids received in excess of the ABC shall be 

automatically rejected at bid opening. 

 

2. The University of the Philippines Cebu now invites bids for the above Procurement 

Project.  Completion of the Works is required 150 Calendar Days. Bidders should have 

completed a contract similar to the Project.  The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II (Instructions to 

Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from University of the Philippines 

Cebu and inspect the Bidding Documents at the address given below from 8:00 AM – 

12:00 NN, 1:00 PM – 5:00 PM. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 

December 3, 2020 from given address and website/s below and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Five Thousand Pesos Only (PhP 5,000.00). The Procuring 

Entity shall allow the bidder to present its proof of payment for the fees in person or 

through email.  

 

6. The University of the Philippines Cebu will hold a Pre-Bid Conference on December 

10, 2020, 01:00PM at UP Cebu BAC Office, Room 207 2nd Floor UP Cebu 

Administration Building, Gorordo Ave., Lahug, Cebu City and via ZOOM 

 

https://up-edu.zoom.us/j/83843169905 

Meeting ID: 838 4316 9905 

Passcode: MTn0J04B 

  

which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before December 23, 2020, 1:00PM. Late bids 

shall not be accepted. 

 

https://up-edu.zoom.us/j/83843169905
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8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on December 23, 2020, 01:00PM at the given address below UP 

Cebu BAC Office, Room 207 2nd Floor UP Cebu Administration Building, Gorordo 

Ave., Lahug, Cebu City. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity face to face or via ZOOM…. 

 

https://up-edu.zoom.us/j/89821247634 

Meeting ID: 898 2124 7634 

Passcode: lSPm218Q   

 

10. The University of the Philippines Cebu reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract award 

in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 

Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 

affected bidder or bidders.  

 

11. For further information, please refer to: 

 

Ms. Emma O. Gandionco 

BAC Secretariat Chair 

Bids and Awards Committee 

UP Cebu, Lahug, Cebu City 

bac_sec.upcebu@up.edu.ph 

(032) 233 3497 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: Invitation to Bid: Rehabilitation of the Old 

Dormitory Building 

 

 

 

Dr. Lorel S. Dee 

BAC Chairperson 

 
 

 

 

 
 

  

https://up-edu.zoom.us/j/89821247634
https://www.upcebu.edu.ph/invitation-to-bid-rehabilitation-of-the-old-dormitory-building/
https://www.upcebu.edu.ph/invitation-to-bid-rehabilitation-of-the-old-dormitory-building/
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Section II. Instructions to Bidders 
 

1. Scope of Bid 
 

The Procuring Entity, University of the Philippines Cebu invites Bids for the 

Rehabilitation of the Old Dormitory Building, with Project Identification Number I-

2020-004. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2020 in the 

amount of Four Million Pesos Only (Php 4,000,000.00). 

 

2.2. The source of funding is: 

 

NGA, the General Appropriations Act or Special Appropriations. 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 



 

10 

 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

Subcontracting is allowed. The portions of Project and the maximum 

percentage allowed to be subcontracted are indicated in the BDS, which 

shall not exceed fifty percent (50%) of the contracted Works. 

 

7.1. The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.2. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 
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or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address {[insert if applicable] and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 
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11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 
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16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  
 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  
 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 
  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 
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Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 
  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section III. Bid Data Sheet 
ITB Clause  

1.0 The University of the Philippines Cebu, invites Bids for the Rehabilitation of 

the  Old Dormitory Building. 

 

2.1 

 

The GOP through GAA 2020 in the amount of Four Million Pesos Only (PhP 

4,000,000.00). 

 

4.0 No further instructions. 

5.1 No further instructions. 

5.2 The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) for the last 10 years that is similar to this Project. 

 

Major category of work is Rehabilitation, retrofitting  

 

7.1 

 

Subcontracting may be allowed. 

8.0 
The Procuring Entity will hold a pre-bid conference for this Project on 

December 10, 2020, 01:00PM at UP Cebu BAC Office, Room 207 2nd Floor UP 

Cebu Administration Building, Gorordo Ave., Lahug, Cebu. 

10.4 

 

Key Personnel        Relevant Experience 

Site Engineer     10 Years 

Electrician     5 years 

Mason      5 years 

Tiler      5 years 

Safety Officer     5 years 

Plumber     5 years 

 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                                   Number of Units 

Chipping Gun/ Hammer   4 units 

Megger Test Instruments    1 unit 

Welding Machine    1 unit 

PPR Fusion Welding Machine  1 unit 

11.0 No further instruction. 

13.0 Bidder shall provide their own BOQ and detailed program of works and 

drawings if needed to be submitted to the PE within 7 days after receipt of NTP. 

The attached Bill of Quantities and program of works  is for reference only 

 

14.2 Payment of the contract price shall be made in: Philippine Pesos. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than Eighty Thousand Pesos Only (PhP 

80,000.00), if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 



 

16 

 

 

b. The amount of not less than Two Hundred Thousand Pesos Only (PhP 

200,000.00), if bid security is in Surety Bond. 

15.2 The Bid and bid security shall be valid until April 23, 2021. 

 

16.0 Each bidder shall submit ONE (1) ORIGINAL copy of the Eligibility, 

Technical and Financial components of the bid and soft copy thereof  in USB 

in PDF Format 

 

17.0 Deadline and address for the submission of bids: 

 

on or before December 23, 2020, 01:00PM 

UP Cebu BAC Office, Room 207 2nd Floor UP Cebu Administration Building, 

Gorordo Ave., Lahug, Cebu City 

 

18.1 Schedule for Opening of Bids: 

 

December 23, 2020, 01:00PM 

UP Cebu BAC Office, Room 207 2nd Floor UP Cebu Administration Building, 

Gorordo Ave., Lahug, Cebu City 

 

20 List licenses and permits relevant to the Project:  

• Licensed Architect 

• Professional Electrical Engineer (PEE) 

• Master Plumber 
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Additional contract documents relevant to the Project: 

 

• S-Curve / Gantt Chart 

• Program of Works 

• Bill of Quantities 

• Manpower Schedule 

• Construction Methods 

• Construction safety and health program approved by the DOLE 

• Timetable approved by the procuring entity before the execution of work 
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Section IV. General Conditions of Contract 
 

1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   
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The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to 

R.A. No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 

10. Dayworks 



 

19 

 

 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 
 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 
 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 
 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

GCC Clause  

3.1 

 

The procuring entity shall give possession the part of the site to the 

contractor on the date of receipt of NTP by the successful bidder. 

4.0 No further instructions.  

5.1 No further instructions. 

7.1 No further instructions. 

7.2 Performance security shall have a validity until the final acceptance of the 

project. 

9.0 No further instructions. 

11.1 The Contractor shall submit the Program of Work to the Office of the 

Campus Architect within seven (7) days of delivery of the Notice of 

Award. 

13.0 The amount of the advance payment is Six Hundred Thousand Pesos Only 

(PhP 600,000.00). Succeding payments will be based on progress billings 

approved by the PE. 
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Section VI. Specifications 
 

Project: Rehabilitation of the Old Dormitory Building 

Location: Gorordo Ave., Lahug, Cebu City 

Owner: University of the Philippines Cebu 

SCOPE OF WORKS 

 

1.0 Project Description 

 

1.1 Project Title: 

 

Bidding for the Rehabilitation of the Old Dormitory Building. 

 

1.2 General Description 

 

The project site is located within the premise of the University of the Philippines 

Cebu. The General Design Specification is as prescribed in the Scope of Works 

(SOW). The project shall have an Approved Budget for the Contract (ABC) of Four 

Million Pesos Only (PhP 4,000,000.000). 

 

2.0 Scope of Works 

 

ITEM DESCRIPTION ITEM INCLUDED AND SCOPE OF WORKS 

1.0 PRELIMINARIES  

1.01 Mobilization/ 
Demobilization 

Includes all costs for demobilization, dismantling of all 
temporary facilities and removal of all construction 
equipment, tools, personnel and debris out of the 
project site and/or University premises. Includes 
general cleaning of building and site; spic and span, 
ready for turnover and for use. 

1.02 Temporary Facilities Includes field office for Contractor and Owner’s 
Representative, material storage, barracks, security, 
temporary fences, barricades, first aid, fire 
extinguishers, toilets, project signage. 

1.03 Insurance and Bonds Contactor’s All Risk Insurance and all other necessary 
insurances as called for in this Contract and by the 
local government unit and its agencies. Bid, 
Performance, Payment and Guarantee and all other 
bonds as called for by the local government and its 
agencies. 

1.04 
 

Health and Safety 
 

Includes systems, equipment and manpower gears to 
ensure health & safety in construction procedures. 

1.05 

 

Shop drawings needed 

 

Includes all cost for the drawings needed to be 
approved by UP Cebu / OCA on items that needs 
design and clarifications; the drawings shall be from 
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the office of the respective trade or professionals 
concern; including sign and seal if needed for permits 
or other similar requirements 

2.0 INTERIOR FIT-OUT COMPONENTS                                                                                                                                                         
(Labor, Materials, Tools, and Necessary Supervision) 

2.01 Demolition Works 

 demolition of existing CR 
and Shower 
 

Includes all costs involved in demolition or removal of  
materials and other necessary materials to be 
demolished to realize the proposed new plan or layout 
or desired outcome dictated by UP Cebu. 

 demolition of existing 
kitchen counter tap 
 

Includes all costs involved in demolition or removal of  
materials and other necessary materials to be 
demolished to realize the proposed new plan or layout 
or desired outcome dictated by UP Cebu 

 demolition of inside wall 
partition 2.40m from the 
door 
 

Includes all costs involved in demolition or removal of  
materials and other necessary materials to be 
demolished to realize the proposed new plan or layout 
or desired outcome dictated by UP Cebu 

 demolition of hallway 
flooring to give way to 
plumbing pipes 
 

Includes all costs involved in demolition or removal of  
materials and other necessary materials to be 
demolished to realize the proposed new plan or layout 
or desired outcome dictated by UP Cebu 

 demolition of exterior 
hallway for leveling and 
correction of elevation 
 

Includes all costs involved in demolition or removal of  
materials and other necessary materials to be 
demolished to realize the proposed new plan or layout 
or desired outcome dictated by UP Cebu 

2.02 Masonry 

 piling of 4"chb wall on new 
proposed CR's and adjacent 
walls, including surface 
preparation ready to 
received wall tiles at 1.80m 
height level (interior side), 
remaining level will be 
smooth finish including 
exterior side ready to 
received paint 

Includes supply of 4"chb and the mortar mix 
plastering 20mm thk. smooth finish above 1.80m 
height level and 1.80m below should be finish ready 
to receive wall tiles  
 

 supply and installation of 
corner bead upon 
plastering of the new CHB 
walls using applicable 
architectural profiles 

Includes supply and installation of corner bead 
applicable to certain areas identified by UP Cebu OCA; 
application should be in accordance to technical 
methods of installation by the supplier of the certain 
architectural profile  

 tapping and concreting of 
interior hallway where PVC 
pipes are embedded; 
100mm thick. concrete 
tapping w/ 10mm rebar 
reinforcement 

Includes steel reinforcement, spacers, concrete mix, 
admixtures, and equipment for placing concrete and 
curing compound. 
 

 4"CHB extension on the 
existing walls to achieve the 
desired height at bedrooms 

Includes supply of 4"chb and the mortar mix 
plastering 20mm thk. smooth finish above the existing 
wall height to achieve the desired height by UP Cebu 
OCA  
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 tapping and concreting at 
exterior hallway, corrected 
elevation level for smooth 
pathway or walkway; 
100mm thick concrete 
tapping w/ 10mm rebar 
reinforcement 

Includes steel reinforcement, spacers, concrete mix, 
admixtures, and equipment for placing concrete and 
curing compound. 
 

2.03 Tile Works 

 supply and installation of 
60cm x 60cm non-skid 
homogenous tiles at CR 
flooring 

For all interior flooring as specified; includes 60cm x 
60cm non-skid homogenous tiles, bonding compound 
and accessories necessary to install the tiles or 
flooring.  

 supply and installation of 
60cm x 60cm homogenous 
tiles at CR walls 1.80m 
height level 

For all interior walls as specified; includes 60cm x 
60cm non-skid homogenous tiles, bonding compound 
and accessories necessary to install the wall tiles.  
 

 Supply and installation of 
synthetic granite/stone for 
the lavatory counter 
 

Includes bonding compound and other chemical and 
accessories to complete the installation as required 
for the acceptable method of installation of the 
synthetic granite or stone  

 supply and installation of 
60cm x 60cm homogenous 
tiles at hallways including 
caretaker's room and 
kitchen and CR 

For all interior flooring as specified; includes 60cm x 
60cm non-skid homogenous tiles, bonding compound 
and accessories necessary to install the tiles or 
flooring.  

 

 supply and installation of 
3mm vinyl flooring at 
bedrooms 

For all interior flooring as specified; includes vinyl 
tiles, bonding compound and accessories necessary to 
install the vinyl tiles or flooring.  

2.04 Interior Painting 

 painting works includes the 
surface preparation and 
skim coat on the un even 
areas 

Includes all surface preparation and paint finishes for 
interior masonry works, fiber cement board ceilings, 
wood and metals, natural stains and varnishes.  
 

2.05 Exterior Works 

 modifications and 
beautification of study 
center including epoxy 
paint on flooring at exterior 
hallway to study center 

includes all flooring epoxy paint supply and 
application, ceiling works and electrical works 
identified, painting and window modification and 
others identified by UP Cebu OCA  

2.06 Ceiling Works 

 supply and installation of 
4.5mm thick. fiber cement 
board at room CR's 

supply and installation of fiber cement board on metal 
furring framing and its accessories, clips and other 
accessories needed to complete the installation in an 
acceptable method of installation; mesh tape epoxy 
and skim coat is included prior to painting of the 
FICEM ceiling as identified in the drawings 

 supply and installation of 
acoustic ceiling 60cm x 
120cm on tee runners on 
hallways including care 
taker's room and kitchen 

supply and installation of acoustic ceiling its 
accessories, tee runners, clips and other accessories 
needed to complete the installation in an acceptable 
method of installation  
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 supply and installation of 
combination of acoustic 
ceiling 60cm x 120cm on tee 
runners and 4.5mm thick 
fiber cement board on metal 
furring on ceiling inside the 
rooms 

supply and installation of fiber cement board on metal 
furring framing and its accessories, clips and other 
accessories needed to complete the installation in an 
acceptable method of installation; mesh tape epoxy 
and skim coat is included prior to painting of the 
FICEM ceiling as identified in the drawings; AND 
supply and installation of acoustic ceiling its 
accessories, tee runners, clips and other accessories 
needed to complete the installation in an acceptable 
method of installation 

2.07 Doors and Windows 

 replacement of main room 
doors; including wooden 
jamb treated wood 

includes all marine plywood flush doors  complete 
with keyed door knocks and locksets, hinges, door 
closers, door stops and other finishing hardware 
necessary for the door  installation; Includes 
fabrication and installation of all wooden door jambs, 
including treatment of wood in direct contact with 
concrete with termite protection. 

 replacement of main door 
w/ wooden jamb treated 
wood 

includes all marine plywood flush doors  complete 
with keyed door knocks and locksets, hinges, door 
closers, door stops and other finishing hardware 
necessary for the door  installation; Includes 
fabrication and installation of all wooden door jambs, 
including treatment of wood in direct contact with 
concrete with termite protection. 

 replacement of exit side 
doors w/ wooden jamb 
treated wood 
 

includes all marine plywood flush doors  complete 
with keyed door knocks and locksets, hinges, door 
closers, door stops and other finishing hardware 
necessary for the door  installation; Includes 
fabrication and installation of all wooden door jambs, 
including treatment of wood in direct contact with 
concrete with termite protection. 

 room CR doors 60cm x 
210cm uPVC door set 

For all toilet doors supply and installation of uPVC 
doors complete with key-less door knobs and locksets, 
hinges, door closers, door stops and other finishing 
hardware.  

 replace all windows with 
aluminum jalousie window; 
analok and dark grey blade 
w/ screen 

Includes all aluminum analok frame, Jalousie 
windows, with integral locking devices, integral 
screen complete with snap-on fasteners and 
accessories, and sealants.  

2.08 Equipment and Appliance 

 supply and installation of 
wall exhaust fan including 
making a holes on windows 

Includes supply and installation of exhaust fan for the 
CRs as to identified location by UP Cebu OCA  
 

 supply and installation of 
ceiling or wall fans 

Includes supply and installation of ceiling or wall fans 
for the rooms as to identified location by UP Cebu OCA  

2.09 Specialty 

 fabrication and installation 
of metal bed with working 
station below using a 
combination of rectangular 
and square tube sizes are 
2"x4"x1.5mm tnk., and 

Procurement and furnish of fabricated beds approve 
by UP;  
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2'x2"x1.5mm thk. powder 
coated with complete 
accessories and additional 
fabricated cabinets and 
storage using 3/4" 
melamine boards; 6" foam 
included and one unit office 
chair 

2.10 Plumbing works 

 supply and installation of 
water supply line using 
25mm PPR, PN20 including 
all fittings needed to 
complete the needed 
acceptable installation 

Includes pipes and fittings for potable water supply, 
including valves, water meters, faucets, air chambers, 
etc.  
 

 supply and installation of 
sanitary line using 
appropriate PVC pipes, 
S1000, including all fittings 
needed to complete the 
needed acceptable 
installation 

Includes pipes and fittings for sanitary line, including 
a/c drains preparation or stub-out; pipes and fittings 
for sanitary, waste, and ventilation systems, all 
fittings, traps, drains, cleanouts, etc.  
 

 Water proofing at room CR 
including the care taker CR 

supply and application of cementitious waterproofing 
prior to tile installation, OCA must witness the flood 
test requirement before tiles installation  

 Water Closet 
 

supply and installation including all necessary 
accessories needed to complete the installation  

 Lavatory 
 

supply and installation including all necessary 
accessories needed to complete the installation  

 Shower Set 

 

supply and installation including all necessary 
accessories needed to complete the installation  

 Bidet 
 

supply and installation including all necessary 
accessories needed to complete the installation  

 soap holder 
 

supply and installation including all necessary 
accessories needed to complete the installation  

 tissue holder 

 

supply and installation including all necessary 
accessories needed to complete the installation  

 6" floor drain / 4"dia PVC 
Pipe for all drains 

supply and installation including all necessary 
accessories needed to complete the installation  

 towel rack 
 

supply and installation including all necessary 
accessories needed to complete the installation  

 pressure test and flood 
testing 

OCA must witness and sign the testing form  
 

2.11 Electrical Works 

 Replacement of Main panel 
board including breakers; 
fabricated as per electrical 
engineer design 
considering the new load 
capacity 

supply and installation of the MAIN PANEL BOARD 
and its complete accessories including the breakers 
needed; updated load must be considered and must be 
approved by OCA before fabrication  
 

 Main conductor 
replacement and supply 

upon the recommendation of PEE main conductor will 
we replaced and new homerun conductor will be 
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and installation of wiring 
from Main panel board to 
each rooms using 8.00mm2 
THHN + 5.50mm2 
grounding  or as specified 
by the PEE 

added in each room plus the installation of SUB 
METER and rail type panel board miniature type in 
each room  
 

 supply and installation of 
wiring on individual rooms 
including the supply and 
installation of rail type 
panel boards complete set 
inside the rooms 

supply and installation of the wires needed to 
complete the room wirings including the supply and 
installation of miniature type panel boards located 
inside each and every room; submeter must be located 
outside for easy reading, location must be approved 
by UP Cebu OCA 

 Supply and installation of 
electrical conduits, junction 
boxes, pull boxes, lightings 
and fixtures including the 
meager testing on the main 
panel to each rooms 
 

Includes I.M.C. and PVC conduits and fittings, all cables 
and wires, risers, weather heads, all accessories, and 
electric meter as required; Includes pull-boxes, 
junction boxes, convenience and weatherproof 
outlets, switches, cover plates, other wiring devices 
and accessories; Includes all lighting fixtures, ballasts, 
housing, reflectors, including supports and fasteners 
for mounting, such as conduit drops. 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
 

Project: Rehabilitation of  the Old Dormitory Building 

Location: Gorordo Ave., Lahug, Cebu City 

Owner: University of the Philippines Cebu 

BILL OF QUANTITIES 

 

 
ITEM DESCRIPTION UOM QTY UNIT RATE TOTAL 

AMOUNT MATERIALS OTHERS/ 

LABORS 

1.0 PRELIMINARIES 
1.01 

 

Mobilization/ 
Demobilization 

sum 

 

0.00 

 
- - 25,000.00 

1.02 Temporary 
Facilities 

sum 0.00 - - 10,000.00 

1.03 Insurance and 
Bonds 

sum 0.00 - - 100,000.00 

1.04 Health and 
Safety 

sum 0.00 - - 15,000.00 

1.05 Shop drawings 
needed 

sum 0.00 - - 25,000.00 
 

 SUB TOTAL - Preliminaries 175,000.00 

2.0 INTERIOR FIT-OUT COMPONENTS                                                                                                                                                         
Labor, Materials, Tools, and Necessary Supervision, 

2.01 Demolition Works 

 demolition of 
existing CR and 
Shower 

lot 4.00 
- 

                   
36,000.00  

 

36,000.00  

 

 demolition of 
existing kitchen 
counter tap 

lot 
1.00 

- 
                     

2,000.00  
 

2,000.00  

 

 demolition of 
inside wall 
partition 2.40m 
from the door 

lot 
4.00 

- 
                     

5,000.00  
 

5,000.00  
 

 demolition of 
hallway flooring 
to give way to 
plumbing pipes 

lot 
1.00 

- 
                  

24,600.00  
 

24,600.00  

 

 demolition of 
exterior 
hallway for 
leveling and 
correction of 
elevation 

lot 
1.00 

- 
                  

33,600.00  
 

33,600.00  
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2.02 Masonry 

 piling of 4"chb 
wall on new 
proposed CR's 
and adjacent 
walls, including 
surface 
preparation 
ready to 
received wall 
tiles at 1.80m 
height level 
(interior side), 
remaining level 
will be smooth 
finish including 
exterior side 
ready to 
received paint 

lot/ unit 4.00 25,500.00 
 

36,000.00  
 

138,000.00  
 

 supply and 
installation of 
corner bead 
upon plastering 
of the new CHB 
walls using 
applicable 
architectural 
profiles 

lot/ unit 4.00 10,000.00 

 

5,000.00  

 

45,000.00  

 

 tapping and 
concreting of 
interior hallway 
where PVC 
pipes are 
embedded; 
100mm thick. 
concrete 
tapping w/ 
10mm rebar 
reinforcement 

lot 1.00 25,000.00 
 

6,000.00  
 

31,000.00  
 

 4"CHB 
extension on 
the existing 
walls to achieve 
the desired 
height at 
bedrooms 

lot 1.00 8,000.00 

 

4,500.00  

 

12,500.00  

 

 tapping and 
concreting at 
exterior 
hallway, 
corrected 
elevation level 
for smooth 

lot 1.00 30,000.00 
 

8,000.00  
 

38,000.00  
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pathway or 
walkway; 
100mm thick 
concrete 
tapping w/ 
10mm rebar 
reinforcement 

2.03 Tile Works 

 supply and 
installation of 
60cm x 60cm 
non-skid 
homogenous 
tiles at CR 
flooring 

lot/ unit 4.00 13,500.00 
 

10,000.00  
 

64,000.00  

 

 supply and 
installation of 
60cm x 60cm 
homogenous 
tiles at CR walls 
1.80m height 
level 

lot/ unit 4.00 
35,000.00 

 

6,000.00  
 

146,000.00  
 

 Supply and 
installation of 
synthetic 
granite/stone 
for the lavatory 
counter 

lot/ unit 4.00 
9,000.00 

 

14,000.00  
 

50,000.00  
 

 supply and 
installation of 
60cm x 60cm 
homogenous 
tiles at hallways 
including 
caretaker's 
room and 
kitchen and CR 

lot 
1.00 

100,000.00 
 

30,000.00  
 

130,000.00  
 

 supply and 
installation of 
3mm vinyl 
flooring at 
bedrooms 

lot/ unit 
4.00 

950.00 
 

35,000.00  
 

38,800.00  
 

2.04 Interior Painting 

 painting works 
includes the 
surface 
preparation and 
skim coat on 
the uneven 
areas 

sqm 600.00 250.00 80,000.00 230,000.00 

2.05 Exterior Works 

 modifications 
and 

sqm 50.00 5,000.00 1,000.00 251,000.00 
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beautification 
of study center 
including epoxy 
paint on 
flooring at 
exterior 
hallway to 
study center 

2.06 Ceiling Works 

 supply and 
installation of 
4.5mm thck. 
fiber cement 
board at room 
CR's 

lot/unit 4.00 5,500.00 2,400.00 24,400.00 

 supply and 
installation of 
acoustic ceiling 
60cm x 120cm 
on tee runners 
on hallways 
including care 
taker's room 
and kitchen 

sqm 95.00 950.00 25,000.00 115,250.00 

 supply and 
installation of 
combination of 
acoustic ceiling 
60cm x 120cm 
on tee runners 
and 4.5mm 
thick fiber 
cement board 
on metal 
furring on 
ceiling inside 
the rooms 

lot/unit 4.00 8,000.00 25,000.00 57,000.00 

2.07 Doors and Windows 

 replacement of 
main room 
doors; including 
wooden jamb 
treated wood 

unit 9.00  

 

5,500.00 

 

9,000.00  

 

58,500.00  

 

 

 replacement of 
main door w/ 
wooden jamb 
treated wood 

unit 1.00  

 

8,000.00 

 

1,000.00  

 

9,000.00  

 

 replacement of 
exit side doors 
w/ wooden 
jamb treated 
wood 

unit 1.00  
 

 

5,500.00 
 

2,000.00  
 

7,500.00  
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 room cr doors 
60cm x 210cm 
PVC door set 

unit 16.00  
 

1,200.00 
 

8,000.00  
 

27,200.00  
 

 replace all 
windows with 
aluminum 
jalousie 
window; analok 
and dark grey 
blade w/ screen 

set 44.00  

 

2,500.00 

 

 

28,000.00  

 

138,000.00  

 

2.08 Equipment and Appliance 

 supply and 
installation of 
wall exhaust fan 
including 
making a holes 
on windows 

unit 
8.00 2,500.00 12,000.00 32,000.00 

 supply and 
installation of 
ceiling or wall 
fans 

unit 
8.00 2,500.00 6,000.00 26,000.00 

2.09 Specialty 

 fabrication and 
installation of 
metal bed with 
working station 
below using a 
combination of 
rectangular and 
square tube 
sizes are 
2"x4"x1.5mm 
tnk., and 
2'x2"x1.5mm 
thk. powder 
coated with 
complete 
accessories and 
additional 
fabricated 
cabinets and 
storage using 
3/4" melamine 
boards; 6" foam 
included and 
one-unit office 
chair 

unit 
 

32.00  
 

30,000.00  
 

160,000.00  
 

1,120,000.00  
 

2.10 Plumbing Works 

 supply and 
installation of 
water supply 
line using 
25mm PPR, 

lot 
 

1.00 15,000.00  
 

6,000.00  
 

21,000.00  
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PN20 including 
all fittings 
needed to 
complete the 
needed 
acceptable 
installation 

 supply and 
installation of 
sanitary line 
using 
appropriate 
PVC pipes, 
S1000, 
including all 
fittings needed 
to complete the 
needed 
acceptable 
installation 

lot 
 

1.00 10,000.00  
 

6,000.00  
 

16,000.00  
 

 Water profing 
at room CR 
including the 
care taker CR 

sqm 42.00 550.00  
 

8,000.00  
 

31,100.00  
 

 

 Water Closet 
unit 

8.00 7,000.00  
 

4,000.00  
 
 

60,000.00  
 

 Lavatory 
unit 

16.00 3,500.00  
 

8,000.00  
 

64,000.00  
 

 Shower Set 
unit 

8.00 2,500.00  

 

4,000.00  

 

24,000.00  

 

 Bidet 
unit 

8.00 2,500.00  
 

2,800.00  
 

22,800.00  
 

 soap holder 
unit 

16.00 550.00  
 

5,600.00  
 

14,400.00  
 

 tissue holder 
unit 

8.00 1,200.00  

 

2,800.00  

 

12,400.00  

 

 6" floor drain / 
4"dia PVC Pipe 
for all drains 

unit 
20.00 700.00  

 

6,000.00  
 

20,000.00  
 

 towel rack 
unit 

8.00 550.00  
 

2,800.00  
 

7,200.00  

 pressure test 
and flood 
testing 

sum    1,500.00  
 

2.11 Electrical Works 

 Replacement of 
Main panel 
board including 
breakers; 
fabricated as 
per electrical 

lot 
 

1.00  
 

35,000.00  
 

5,000.00  
 

40,000.00  
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engineer design 
considering the 
new load 
capacity 

 Main conductor 
replacement 
and supply and 
installation of 
wiring from 
Main panel 
board to each 
rooms using 
8.00mm2 
THHN + 
5.50mm2 
grounding or as 
specified by the 
PEE 

lot 
 

1.00  
 

45,000.00  
 

 

15,000.00  
 

60,000.00  
 

 

 supply and 
installation of 
wiring on 
individual 
rooms including 
the supply and 
installation of 
rail type panel 
boards 
complete set 
inside the 
rooms 

Lot/unit 
 

8.00  
 

21,000.00  
 

10,000.00  
 

178,000.00  
 

 Supply and 
installation of 
electrical 
conduits, 
junction boxes, 
pull boxes, 
lightings and 
fixtures 
including the 
meager testing 
on the main 
panel to each 
rooms 

lot 

 

1.00  

 

130,000.00  

 

50,000.00  

 

180,000.00  

 

 SUBTOTAL 3,642,750.00  

 Summary 

 Preliminaries 175,000.00  

 Interior Fit-out (DIRECT COST) 3,642,750.00  

 Contingencies (5% of Direct Cost) 182,137.50  

 TOTAL  3,999,887.50  



 

40 

 

Section IX. Checklist of Technical and Financial 

Documents 
 

Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 
⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 
⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  
⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; and 
⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 
⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  
⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 
⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 
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certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 
⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder.  

 

Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 
⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 
⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 
⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 
⬜ (r) Cash Flow by Quarter. 
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